INVITATION FOR BIDS by the BLAIR COUNTY CONSERVATION DISTRICT

“Garvey Manor Streambank Stabilization Project” BLAIR COUNTY, PA

Sealed bids for the construction of a Streambank Stabilization Project will be received at the office of the
Blair County Conservation District, 1407 Blair Street, Hollidaysburg, PA 16648 until 3:00 pm local time
on July 2, 2024 at which time bids received will be opened and publicly read. The project includes
streambank stabilization by rock placement and rock weir structures at property owned primarily by:
Garvey Manor, Allegheny Township, Blair County. Said bids (in the form of the completed and signed
“Bid Schedule”) will be accepted for review and awarded or rejected at the board meeting of the Blair
County Conservation District on July 15, 2024 at 7:30 pm local time at the same location.

Bids must be clearly marked on the outside of the envelope with the following designation: ATTN:
Garvey Manor Streambank Stabilization Project - BID. No responsibility will be attached to any District
representative for premature opening of a bid not properly addressed and identified. All work proposed
in the bid must be entirely and adequately completed by September 30, 2024. Notice to proceed will be
given following the bid award and work should be completed during a period of low stream flow.

Prospective bidders may examine the Bidding Documents at the District office described above Monday
through Friday between the hours of 9:00 am and 3:00 pm. A printed hardcopy of the Bidding
Documents will be available at the District Office for a $25 fee or access an electronic version of the
Bidding Documents free of charge by visiting:

https://blairconservationdistrict.org/announcement-invitation-to-bid/Garvey Manor

A pre-bid site showing will be conducted on June 6 starting at 10:00 AM local time. The site showing
will commence from the main parking area at Garvey Manor, 1037 S. Logan Blvd. Hollidaysburg, PA.
Attendance at the site showing is highly encouraged but not mandatory.

The successful bidder will be required to execute contract documents. Evidence of insurance coverage ‘
as described in the bid documents must be furnished prior to issuance of a contract and the
commencement of work.

The successful bidder will be required to comply with the Prevailing Minimum Wage of PA Department
of Labor and Industry, (Act 422 of 1961, P.L. 987 amended). Wage rates are included in the Invitation to
Bid documents.

The District reserves the right to postpdne or cancel receipt of bids, and to accept or reject any and all
bids, in whole or in part of the best interest of the District will be served thereby. This project is funded
in part by Pennsylvania Department of Community and Economic Development. For more information
Contact Donna Fisher at the Blair County Conservation District 814-696-0877 x 5




BID SCHEDULE
BLAIR COUNTY CONSERVATION DISTRICT
GARVEY MANOR STREAM BANK STABILIZATION

SECTION UNIT TOTAL
NUMBER ITEM QUANT | UNIT COST COST
0201-0001 | CLEARING AND GRUBBING 1 LS
0205-0265 | CLASS R-6 SCOUR PROTECTION PADS 13 CcY
CLASS R-6 STREAM BANK SCOUR
0205-0266 PROTECTION 51 CcY
0205-0267 | CLASS R-7 SCOUR PROTECTION PAD 23 CcY
0608-0001 | MOBILIZATION 1 LS
0610-0002 | 6" PIPE UNDERDRAIN 40 LF
SEEDING AND SOIL SUPPLEMENTS -
0804-0025 | FORMULA B RESIDENTIAL MIX, INCLUDING 1 LS
MULCH
0808-0100 | SHRUBS (MATCH EXISTING) 3 EACH
0810-0025 | SELECTIVE TREE TRIMMING 1 LS
0867-0012 | COMPOST FILTER SOCK 12" DIAMETER 200 LF
MAINTENANCE & PROTECTION OF
0901-0001 TRAEEIC 1 LS
9000-0001 | TEMP ROCK CONSTRUCTION ENTRANCES 2 EACH
QUARRY SELECT ROCK WEIR
9000-0002 | srryCTURES 4 EACH
ACCESSORY STRUCTURE REMOVAL AND
9000-0003 RELOCATION 1 EACH
TOTAL CONSTRUCTION COST
Company Authorized Sighature
Date Tax ID# Print Name
Company Address

Phone Number

Email Address




BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project Name:

Unt to Brush Run Hawthorn Street Stream Project

General Description:

Streambank stabilization and grade control project on
approximately 200 feet of an UNT to Brush Run to
include: installation of a 16" X 12' R-7 scour pad;
installation of 4 separate 68' X 5' R-6 scour pads;
installation of 4 separate instream weir structures
using quarry select rock; Installation of 100" of R-6
bank protection; and installation of approximately 40
of 6" perforated underdrain.

Project Locality

Allegheny Township

Awarding Agency:

Blair County Conservation District

Contract Award Date: 6/17/2024
Serial Number: 24-04425
Project Classification: Heavy/Highway
Determination Date: 4/30/2024
Assigned Field Office: Altoona

Field Office Phone Number:

(814)940-6224

Toll Free Phone Number:

Project County:

Blair County

Garvey Manor Stream Bank Stabilization Project

Commonwealth of Pennsylvania
Report Date: 4/30/2024

Department of Labor & [ndustry
Page 1 of 7




BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 24-04425 - Building Effective | Expiration |Hourly Rate Fringe Total
Date Date Benefits

Asbestos & Insulation Workers 8/1/2022 $39.55 $28.51 $68.06
Boilermakers 6/1/2016 $40.90 $27.61 $68.51
Bricklayer 12/1/2022 $34.14 $22.38 $56.52
Carpenters - Piledriver/Welder 1/1/2023 $40.63 $21.22 $61.85
Carpenters - Piledriver/Welder 1/1/2024 $42.13 $21.97 $64.10
Carpenters - Piledriver/Welder 1/1/2025 $43.38 $22.72 $66.10
Carpenters - Piledriver/Welder 1/1/2026 $44.63 $23.47 $68.10
Carpenters, Drywall Hangers, Framers, Instrument 6/1/2023 $33.01 $18.41 $51.42
Men, Lathers, Soft Floor Layers

Carpenters, Drywall Hangers, Framers, Instrument 6/1/2024 $33.97 $18.95 $52.92
Men, Lathers, Soft Floor Layers

Cement Masons 1/1/2023 $30.24 $19.20 $49.44
Cement Masons 1/1/2024 $31.22 $20.22 $51.44
Drywall Finisher 6/1/2023 $32.39 $23.75 $56.14
Drywall Finisher 6/1/2024 $34.01 $24.88 $58.89
Electricians & Telecommunications Installation 12/26/2022 $48.31 $29.29 $77.60
Technician

Electricians & Telecommunications Installation 12/22/2023 $48.61 $31.80 $80.41
Technician

Electricians & Telecommunications Installation 12/27/2024 $51.76 $31.80 $83.56
Technician

Electricians & Telecommunications Installation 12/26/2025 $55.06 $31.80 $86.86
Technician

Elevator Constructor 1/1/2023 $56.14 $42.83 $98.97
Elevator Constructor 1/1/2024 $58.55 $43.87 $102.42
Glazier 9/1/2022 : $24.90 $24.45 $49.35
Glazier 9/1/2023 $25.40 $25.70 $51.10
Iron Workers 6/1/2022 $31.79 $32.31 $64.10
Iron Workers 6/1/2023 $32.29 $32.85 $65.14
Laborers (Class 01 - See notes) 1/1/2023 $25.31 $17.29 $42.60
Laborers (Class 01 - See notes) 1/1/2024 $26.31 $17.79 $44.10
Laborers (Class 02 - See notes) 1/1/2023 $28.06 $17.29 $45.35
Laborers (Class 02 - See notes) 1/1/2024 $29.56 $17.79 $47.35
Laborers (Class 03 - See notes) 1/1/2023 $27.66 $17.29 $44.95
Laborers (Class 03 - See notes) 1/1/2024 $28.66 $17.79 $46.45
Laborers (Class 04 - See notes) 1/1/2023 $24.31 $17.29 $41.60
Laborers (Class 04 - See notes) 1/1/2024 $25.31 $17.79 $43.10
Landscape Laborer (Skilled) 1/1/2023 $23.79 $18.28 $42.07
Landscape Laborer (Skilled) 1/1/2024 $24.79 $18.53 $43.32
Landscape Laborer (Skilled) 1/1/2025 $25.79 $18.78 $44.57
Landscape Laborer (Skilled) 1/1/2026 $26.79 $19.03 $45.82
Landscape Laborer (Tractor Operator) 1/1/2023 $24.09 $18.28 $42.37
Landscape Laborer (Tractor Operator) 1/1/2024 $25.09 $18.53 $43.62
Landscape Laborer (Tractor Operator) 1/1/2025 $26.09 $18.78 $44.87
Landscape Laborer (Tractor Operator) 1/1/2026 $27.09 $19.03 $46.12
Landscape Laborer 1/1/2023 $23.37 $18.28 $41.65

Commonwealth of Pennsylvania
Report Date: 4/30/2024

Department of Labor & Industry

Page 2 of 7




BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 24-04425 - Building Effective | Expiration |Hourly Rate Fringe Total
Date Date Benefits

Landscape Laborer 1/1/2024 $24.37 $18.53 $42.90
Landscape Laborer 1/1/2025 $25.37 $18.78 $44.15
Landscape Laborer 1/1/2026 $26.37 $19.03 $45.40
Millwright 6/1/2020 $41.68 $20.32 $62.00
Operators (Class 01 - see notes) 711/2022 $34.17 $20.62 $54.79
Operators (Class 01 - see notes) 7/1/2023 $35.87 $20.92 $56.79
Operators (Class 01 - see notes) 7/1/2024 $36.87 $21.42 $58.29
Operators (Class 02 -see notes) 7/1/2022 $29.55 $20.62 $50.17
Operators (Class 02 -see notes) 7/1/2023 $31.25 $20.92 $52.17
Operators (Class 02 -see notes) 7/1/2024 $32.87 $21.42 $54.29
Operators (Class 03 - See notes) 7/1/2022 $27.00 $20.62 $47.62
Operators (Class 03 - See notes) 7/1/2023 $28.70 $20.92 $49.62
Operators (Class 03 - See notes) 7/1/12024 $29.70 $21.42 $51.12
Operators (Class 04 - Chief of Party (Surveying and 7/1/2022 $26.60 $20.62 $47.22
Layout))

Operators (Class 04 - Chief of Party (Surveying and 7/1/2023 $28.30 $20.92 $49.22
Layout))

Operators (Class 04 - Chief of Party (Surveying and 7/1/2024 $29.30 $21.42 $50.72
Layout))

Operators (Class 04 - Instrument Person (Surveying & 71172022 $25.60 $20.62 $46.22
Layout))

Operators (Class 04 - Instrument Person (Surveying & 7/1/2023 $27.30 $20.92 $48.22
Layout))

Operators (Class 04 - Instrument Person (Surveying & 71112024 $28.30 $21.42 $49.72
Layout))

Operators (Class 04 - Rodman/Chainman (Surveying 7/1/2022 ’ $25.15 $20.62 $45.77
and Layout))

Operators (Class 04 - Rodman/Chainman (Surveying 7/1/2023 $26.85 $20.92 $47.77
and Layout))

Operators (Class 04 - Rodman/Chainman (Surveying 7/1/2024 $27.85 $21.42 $49.27
and Layout))

Painters Class 6 (see notes) 6/1/2022 $29.50 $22.82 $52.32
Painters Class 6 (see notes) 6/1/2023 $30.56 $24.01 $54.57
Painters Class 6 (see notes) 6/1/2024 $32.14 $24.93 $57.07
Painters Class 6 (see notes) 6/1/2025 $34.16 $25.81 $59.97
Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 $58.70 $21.22 $79.92
Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 $60.95 $21.97 $82.92
Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 $62.82 $22.72 $85.54
Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 $64.70 $23.47 $88.17
Piledrivers 1/1/2023 $39.13 $21.22 $60.35
Piledrivers 1/1/2024 $40.63 $21.97 $62.60
Piledrivers 1/1/2025 $41.88 $22.72 $64.60
Piledrivers 1/1/2026 $43.13 $23.47 $66.60
Plasterers 6/1/2022 $29.95 $13.61 $43.56
Plasterers 6/1/2023 $32.14 $20.54 $52.68
Plumbers and Steamfitters 6/1/2023 $38.57 $26.26 $64.83
Pointers, Caulkers, Cleaners 12/1/2022 $35.47 $20.88 $56.35
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 24-04425 - Building Effective | Expiration |Hourly Rate Fringe Total
Date Date Benefits
Roofers 6/1/2022 $36.04 $19.13 $55.17
Roofers 6/1/2023 $37.00 $19.92 $56.92
Sheet Metal Workers 6/1/2022 $40.22 $41.01 $81.23
Sheet Metal Workers 6/1/2023 $41.41 $42.32 $83.73
Sign Makers and Hangars 7/15/2022 $30.54 $24.35 $54.89
Sign Makers and Hangars 7/15/2023 $31.76 $24.63 $56.39
Sprinklerfitters 4/1/2023 $44.33 $28.04 $72.37
Sprinklerfitters 4/1/2024 $46.45 $28.62 $75.07
Stone Masons 12/1/2022 $38.56 $23.61 $62.17
Terrazzo Finisher 12/1/2022 $36.13 $18.03 $54.16
Terrazzo Mechanics 12/1/2022 $35.49 $20.32 $55.81
Tile Finisher 12/1/2022 $28.76 $17.34 $46.10
Tile Setter 12/1/2022 $35.64 $21.81 $57.45
Truckdriver class 1(see notes) 1/1/2023 $33.18 $22.21 $55.39
Truckdriver class 1(see notes) 1/1/2024 $34.93 $22.71 $57.64
Truckdriver class 1(see notes) 1/1/2025 $36.43 $23.21 $59.64
Truckdriver class 1(see notes) 1/1/2026 $37.93 $23.71 $61.64
Truckdriver class 2 (see notes) 1/1/2023 $33.64 $22.52 $56.16
Truckdriver class 2 (see notes) 1/1/2024 $35.39 $23.02 $58.41
Truckdriver class 2 (see notes) 1/1/2025 $36.89 $23.52 $60.41
Truckdriver class 2 (see notes) 1/1/2026 $38.39 $24.02 $62.41
Truckdriver class 3 (see notes) 1/1/2016 $28.23 $16.98 $45.21
Window Film / Tint Installer 10/1/2019 $25.00 $2.63 $27.63

Commonwealth of Pennsylvania
Report Date: 4/30/2024

Department of Labor & Industry
Page 4 of 7



BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 24-04425 - Heavy/Highway Effective | Expiration |Hourly Rate Fringe Total
Date Date Benefits

Carpenter 1/1/2023 $38.35 $20.59 $58.94
Carpenter 1/1/2024 $39.85 $21.34 $61.19
Carpenter 1/1/2025 $41.10 $22.09 $63.19
Carpenter 1/1/2026 $42.35 $22.84 $65.19
Carpenter Welder 1/1/2023 $39.85 $20.59 $60.44
Carpenter Welder 1/1/2024 $41.35 $21.34 $62.69
Carpenter Welder 1/1/2025 $42.60 $22.09 $64.69
Carpenter Welder 1/1/2026 $43.85 $22.84 $66.69
Carpenters - Piledriver/Welder 1/1/2023 $40.63 $21.22 $61.85
Carpenters - Piledriver/Welder 1/1/2024 $42.13 $21.97 $64.10
Carpenters - Piledriver/Welder 1/1/2025 $43.38 $22.72 $66.10
Carpenters - Piledriver/Welder 1/1/2026 $44.63 $23.47 $68.10
Cement Finishers 1/1/2023 $34.14 $25.05 $59.19
Cement Finishers 1/1/2024 $35.14 $26.30 $61.44
Cement Finishers 1/1/2025 $35.94 $27.50 $63.44
Cement Masons 1/1/2020 $32.84 $21.10 $53.94
Electric Lineman 5/30/2022 $51.42 $28.85 $80.27
Electric Lineman 5/29/2023 $52.56 $29.99 $82.55
Electric Lineman 6/3/2024 $53.97 $31.05 $85.02
Iron Workers (Bridge, Structural Steel, Ornamental, 6/1/2022 $31.79 $32.31 $64.10
Precast, Reinforcing)

Iron Workers (Bridge, Structural Steel, Ornamental, 6/1/2023 $32.29 $32.85 $65.14
Precast, Reinforcing)

Laborers (Class 01 - See notes) 1/1/2023 - $29.95 $25.50 $55.45
Laborers (Class 01 - See notes) 1/1/2024 $32.20 $25.50 $57.70
Laborers (Class 01 - See notes) 1/1/2025 $33.70 $26.00 $59.70
Laborers (Class 01 - See notes) 1/1/2026 $34.70 $27.00 $61.70
Laborers (Class 02 - See notes) 1/1/2023 $30.11 $25.50 $55.61
Laborers (Class 02 - See notes) 1/1/2024 $32.36 $25.50 $57.86
Laborers (Class 02 - See notes) 1/1/2025 $33.86 $26.00 $59.86
Laborers (Class 02 - See notes) 1/1/2026 $34.86 $27.00 $61.86
Laborers (Class 03 - See notes) 1/1/2023 $30.50 $25.50 $56.00
Laborers (Class 03 - See notes) 1/1/2024 $32.75 $25.50 $58.25
Laborers (Class 03 - See notes) 1/1/2025 $34.25 $26.00 $60.25
Laborers (Class 03 - See notes) 1/1/2026 $35.25 $27.00 $62.25
Laborers (Class 04 - See notes) 1/1/2023 $30.95 $25.50 $56.45
Laborers (Class 04 - See notes) 1/1/2024 $33.20 $25.50 $58.70
Laborers (Class 04 - See notes) 1/1/2025 $34.70 $26.00 $60.70
Laborers (Class 04 - See notes) 1/1/2026 $35.70 $27.00 $62.70
Laborers (Class 05 - See notes) 1/1/2023 $31.36 $25.50 $56.86
Laborers (Class 05 - See notes) 1/1/2024 $33.61 $25.50 $59.11
Laborers (Class 05 - See notes) 1/1/2025 $35.11 $26.00 $61.11
Laborers (Class 05 - See notes) 1/1/2026 $36.11 $27.00 $63.11
Laborers (Class 06 - See notes) 1/1/2023 $28.20 $25.50 $53.70
Laborers (Class 06 - See notes) 1/1/2024 $30.45 $25.50 $55.95
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 24-04425 - Heavy/Highway Effective | Expiration |Hourly Rate Fringe Total
Date Date Benefits
Laborers (Class 06 - See notes) 1/1/2025 $31.95 $26.00 $57.95
Laborers (Class 06 - See notes) 1/1/2026 $32.95 $27.00 $59.95
Laborers (Class 07 - See notes) 1/1/2023 $30.95 $25.50 $56.45
Laborers (Class 07 - See notes) 1/1/2024 $33.20 $25.50 $58.70
Laborers (Class 07 - See notes) 1/1/2025 $34.70 $26.00 $60.70
Laborers (Class 07 - See notes) 1/1/2026 $35.70 $27.00 $62.70
Laborers (Class 08 - See notes) 1/1/2023 $32.45 $25.50 $51.95
Laborers (Class 08 - See notes) 1/1/2024 $34.70 $25.50 $60.20
Laborers (Class 08 - See notes) 1/1/2025 $36.20 $26.00 $62.20
Laborers (Class 08 - See notes) 1/1/2026 $37.20 $27.00 $64.20
Millwright 6/1/2023 $45.50 $23.72 $69.22
Millwright 6/1/2024 $47.59 $23.72 $71.31
Millwright 6/1/2025 $49.72 $23.72 $73.44
Operators (Class 01 - see notes) 1/1/2023 $36.79 $23.58 $60.37
Operators (Class 01 - see notes) 1/1/2024 $38.59 $24.03 $62.62
Operators (Class 01 - see notes) 1/1/2025 $40.39 $24.23 $64.62
Operators (Class 02 -see notes) 1/1/2023 $36.53 $23.58 $60.11
Operators (Class 02 -see notes) 1/1/2024 $38.33 $24.03 $62.36
Operators (Class 02 -see notes) 1/1/2025 $40.13 $24.23 $64.36
Operators (Class 03 - See notes) 1/1/2023 $32.88 $23.58 $56.46
Operators (Class 03 - See notes) 1/1/2024 $34.68 $24.03 $58.71
Operators (Class 03 - See notes) 1/1/2025 $36.48 $24.23 $60.71
Operators (Class 04 - See notes) 1/1/2023 $32.42 $23.58 $56.00
Operators (Class 04 - See notes) 1/1/2024 ' $34.22 $24.03 $58.25
Operators (Class 04 - See notes) 1/1/2025 $36.02 $24.23 $60.25
Operators (Class 05 - See notes) 1/1/2023 $32.17 $23.58 $55.75
Operators (Class 05 - See notes) 1/1/2024 $33.97 $24.03 $58.00
Operators (Class 05 - See notes) 1/1/2025 $35.77 $24.23 $60.00
Operators Class 1-A 1/1/2023 $39.79 $23.58 $63.37
Operators Class 1-A 1/1/2024 $41.59 $24.03 $65.62
Operators Class 1-A 1/1/2025 $43.39 $24.23 $67.62
Operators Class 1-B 1/1/2023 $38.79 $23.58 $62.37
Operators Class 1-B 1/1/2024 $40.59 $24.03 $64.62
Operators Class 1-B 1/1/2025 $42.39 $24.23 $66.62
Painters Class 1 (see notes) 6/1/2022 $34.45 $22.82 $57.27
Painters Class 2 (see notes) 6/1/2019 $35.25 $20.06 $55.31
Painters Class 2 (see notes) 6/1/2023 $36.01 $24.01 $60.02
Painters Class 2 (see notes) 6/1/2024 $38.09 $24.93 $63.02
Painters Class 2 (see notes) 6/1/2025 $40.36 $25.81 $66.17
Painters Class 3 (see notes) 6/1/2022 $36.77 $22.82 $59.59
Painters Class 3 (see notes) 6/1/2023 $38.33 $24.01 $62.34
Painters Class 3 (see notes) 6/1/2024 $40.66 $24.93 $65.59
Painters Class 3 (see notes) 6/1/2025 $43.69 $25.81 $69.50
Painters Class 4 (see notes) 6/1/2019 $28.20 $20.06 $48.26
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 24-04425 - Heavy/Highway Effective Expiration |Hourly Rate Fringe Total
Date Date Benefits
Painters Class 5 (see notes) 6/1/2019 $22.91 $20.06 $42.97
Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 $58.70 $21.22 $79.92
Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 $60.95 $21.97 $82.92
Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 $62.82 $22.72 $85.54
Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 $64.70 $23.47 $88.17
Piledrivers 1/1/2023 $39.13 $21.22 $60.35
Piledrivers 1/1/2024 $40.63 $21.97 $62.60
Piledrivers 1/1/2025 $41.88 $22.72 $64.60
Piledrivers 1/1/2026 $43.13 $23.47 $66.60
Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2022 $48.43 $40.28 $88.71
Truckdriver class 1(see notes) 1/1/2023 $33.18 $22.21 $55.39
Truckdriver class 1(see notes) 1/1/2024 $34.93 $22.71 $57.64
Truckdriver class 1(see notes) 1/1/2025 $36.43 $23.21 $59.64
Truckdriver class 1(see notes) 1/1/2026 $37.93 $23.71 $61.64
Truckdriver class 2 (see notes) 1/1/2023 $33.64 $22.52 $56.16
Truckdriver class 2 (see notes) 1/1/2024 $35.39 $23.02 $58.41
Truckdriver class 2 (see notes) 1/1/2025 $36.89 $23.52 $60.41
Truckdriver class 2 (see notes) 1/1/2026 $38.39 $24.02 $62.41
Truckdriver class 3 (see notes) 1/1/2019 $29.59 $19.82 $49.41
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SECTION 01090

PENNSYLVANIA DEPARTMENT OF TRANSPORTATION
PUBLICATION 408 SPECIFICATIONS

PART 1 GENERAL

1.01 DESCRIPTION
A. Pennsylvania Department of Transportation Specifications Publication 408 is
hereby incorporated by reference into the contract documents and shall be used
for any item of work not otherwise specified by separate section number.
B. References to department or engineer in PENNDOT Publication 408 shall mean
engineer or owner as context requires and defined in the general conditions.
C. PENNDOT Publication 408, may be obtained from PENNDOT's website:

https://www.dot.state.pa.us/public/PubsForms/Publications/Pub_408/408 2020/408 2020 5/408 2020 _5.pdf

PART 2 PRODUCTS

2.01 MATERIALS
A. Materials as required in PENNDOT Publication 408 unless noted otherwise.
B. All materials (pipe, manholes, casing, etc.) must be stored off state right-of-way
and out of roadway clear zones.

PART 3 EXECUTION

3.01 INSTALLATION
A. Installation as required by PENNDOT Publication 408.



ITEM 9000-0001 TEMPORARY ROCK CONSTRUCTION ENTRANCES

|. DESCRIPTION — This work is the installation and removal of temporary rock construction entrances
as shown on the Drawings.

Il. MATERIAL — AASHTO No. 1 Aggregate — Section 703.2
Geotextile, Class 4, Type A — Section 212.2

Ill. CONSTRUCTION — Construct rock construction entrance to dimensions shown on Drawings.
Maintain rock construction entrance by adding additional rock when needed or as directed by Engineer.
At the end of each construction day, all sediment deposited onto the paved roadway shall be removed
and returned to site.

V. MEASUREMENT AND PAYMENT — EACH

C:\Users\DFisher\AppData\l.ocal\Microsoft\Windows\INetCache\Content. Outlook\dK8VZ40S\3000-0001 Temp Rock Construction
Entrance.doc




ITEM 9000-0002 QUARRY SELECT ROCK WEIR STRUCTURES

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. General provisions of the Contract Documents including General and Supplementary
Conditions and AREMA 2011 Specifications apply to all work in this section.

B. All tasks or responsibilities referenced directly or implied herein are the responsibility of the
Contractor unless specifically noted otherwise.

C. Related Sections:

1. Section 80-2031 Excavation for Stream Rehabilitation
2. Section 80-2051 Embankment for Stream Rehabilitation

1.2 SUMMARY
A. Section Includes:

1. This work is the furnishing and installation of Rock Weirs for the purpose of stream
habitat enhancement and stabilization.

1.3 ACTION SUBMITTALS
A. Product Data: For each type of the following manufactured products required:
1. Select Borrow Excavation Rock, 2 Ton (Select Quarry)
1.4  INFORMATIONAL SUBMITTALS )
A. None.
1.5  QUALITY ASSURANCE
A. Rock shall be provided by a manufacturer listed in Pennsylvania Department of
Transportation (PENNDOT) Publication 35 (Bulletin 15) and conforming to the requirements
of Part 2 Select Borrow Excavation Rock, 2 Ton (Select Quarry).
PART 2 - MATERIALS

Select Borrow Excavation Rock, 2 Ton (Select Quarry)

Select each rock for use within the project at the quarry with each piece weighing a minimum of
two tons. The selected rock must be rectangular in shape conforming to the following minimum

sizes:

Length: 48" minimum
Width: 307

Height: 247
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PART 3 — CONSTRUCTION
Use rock selected from outside of the area as approved and directed by the Engineer/Designer.

Prepare the area required for placing the Select Borrow Excavation Rock, 2 ton (Select Quarry).
This preparation may include, but not be limited to excavating, removing unsuitable material,
backfilling, placing embankment, and clearing and grubbing, as specified in Item 00-1002. Work
in stream should be performed during dry periods, as specified on the E&S Plans.

Place the Select Borrow Excavation Rock, 2 Ton (Select Quarry) on the prepared area to
produce an even distribution of pieces, with a minimum of voids (i.e. in the form of a dry stack
stonewall). Place the rock using an offset string line to guide the line and grade and using a
track hoe equipped with a hydraulically movable thumb with a capacity to handle the rock size
as indicated. Placing of rock in layers, by dumping into chutes, or by similar methods likely to
cause segregation will not be permitted. Rearrange individual rocks, as necessary, under the
direct supervision of the designer to insure uniform and consistent interlocking linear
distribution.

Excavate and place rock only under the direct supervision of the designer/ engineer (Keller
Engineers). Contact Designer/Engineer seven (7) days prior to the intended day of placement
and provide notification (814-696-7430). A track hoe with a hydraulically movable thumb shall
be used for placement. The intended track hoe operator shall have had experience in the
excavation and placement of similar sized rock material and demonstrate such abilities to the
satisfaction of the designer/engineer prior to construction.

PART 4 - MEASUREMENT AND PAYMENT

4.1 EACH — All work associated with furnishing and installing Rock Weirs including backfilling.

END OF SECTION
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ITEM 9000-0003 ACCESSORY STRUCTURE REMOVAL AND RELOCATION

PART 1 - GENERAL

1.0 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions.

11 SECTION INCLUDES
A. Removal and relocation of accessory structure located in proposed access area.
PART 2 - PRODUCTS
Not Used.
PART 3 - EXECUTION
31 ACCESSORY STRUCTURE REMOVAL AND RELOCATION

A. The shed located in the proposed access area will need to be removed from the work area
prior to the start of Phase 1 construction. Shed may be reset in its current location.

B. The location and condition of existing shed in proposed work area shall be reviewed with
the Engineer and Owner prior to the start of construction to determine if structure can be
moved safely, determine the potential for damage, and if shed may be returned to the
current location at the beginning of the project. If the condition of a structure is deemed to
be unstable or the structure is found to have significant damage, the Contractor and
Engineer shall meet with the resident that owns the structure to view the structure
condition, location and possible replacement and relocation.

C. The Contractor shall take care to move shed without causing damage to the structure. Any
damage caused by the Contractor shali be repaired at the Contractor's expense, and no
compensation, by the Owner, for such repairs will be considered. If a shed or structure is
damaged beyond repair, the Contractor shall provide an in-kind replacement at their
expense.

D. It shall be the Contractor’'s responsibility to contact the resident regarding the content and
location of the shed, and to schedule removal of the contents prior to moving the shed or
accessory structure. Should the Contractor not be able to reach a resident, or if the
resident refuses to cooperate with the Contractor, the Engineer and Owner should be
notified by the Contractor immediately regarding the situation, and the Owner shall contact
the resident regarding the existing conditions and plans.

PART 4 - MEASUREMENT AND PAYMENT

4.1 ACCESSORY STRUCTURE REMOVAL AND RELOCATION

A. Accessory Structure Removal and Relocation shall be paid as specified on the Bid
Schedule.

C:\Users\DFisher\AppData\lL.ocal\Microsoft\Windows\INetCache\Content. Outlook\dK8VZ40S\9000-0003 ACCESSORY STRUCTURE
REMOVAL AND RELOCATION.docx



BONDS AND INSURANCE
1.01 Performance, Payment, and Other Bonds

A.

Contractor shall furnish a performance bond and a payment bond, each in an amount at least
equal to the Contract Price, as security for the faithful performance and payment of all of
Contractor’s obligations under the Contract. These bonds shall remain in effect until one year
after the date when final payment becomes due or until completion of the correction period,
whichever is later, except as provided otherwise by Laws or Regulations, the Supplementary
Conditions, or other specific provisions of the Contract. Contractor shall also furnish such
other bonds as are required by the Supplementary Conditions or other specific provisions of
the Contract.

All bonds shall be in the form prescribed by the Contract except as provided otherwise by
Laws or Regulations and shall be executed by such sureties as are named in “Companies
Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable
Reinsuring Companies” as published in Circular 570 (as amended and supplemented) by the
Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. A
bond signed by an agent or attorney-in-fact must be accompanied by a certified copy of that
individual’s authority to bind the surety. The evidence of authority shall show that it is effective
on the date the agent or attorney-in-fact signed the accompanying bond.

Contractor shall obtain the required bonds from surety companies that are duly licensed or
authorized in the jurisdiction in which the Project is located to issue bonds in the required
amounts.

If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent,
or its right to do business is terminated in any state or jurisdiction where any part of the Project
is located, or the surety ceases to meet the requirements above, then Contractor shall
promptly notify Owner and Engineer and shall, within 20 days after the event giving rise to
such notification, provide another bond and surety, both of which shall comply with the bond
and surety requirements above.

If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from
the Site and exercise Owner’s termination rights under Article 16.

Upon request, Owner shall provide a copy of the payment bond to any Subcontractor,
Supplier, or other person or entity claiming to have furnished labor or materials used in the
performance of the Work.

1.02 Insurance—General Provisions

A.

B.

Owner and Contractor shall obtain and maintain insurance as required in this Article and in
the Supplementary Conditions.

All insurance required by the Contract to be purchased and maintained by Owner or
Contractor shall be obtained from insurance companies that are duly licensed or authorized,
in the state or jurisdiction in which the Project is located, to issue insurance policies for the
required limits and coverages. Unless a different standard is indicated in the Supplementary
Conditions, all companies that provide insurance policies required under this Contract shall
have an A.M. Best rating of A-VII or better.

Contractor shall deliver to Owner, with copies to each named insured and additional insured
(as identified in this Article, in the Supplementary Conditions, or elsewhere in the Contract),
certificates of insurance establishing that Contractor has obtained and is maintaining the
policies, coverages, and endorsements required by the Contract. Upon request by Owner or
any other insured, Contractor shall also furnish other evidence of such required insurance,
including but not limited to copies of policies and endorsements, and documentation of
applicable self-insured retentions and deductibles. Contractor may block out (redact) any
confidential premium or pricing information contained in any policy or endorsement furnished
under this provision.

Owner shall deliver to Contractor, with copies to each named insured and additional insured
(as identified in this Article, the Supplementary Conditions, or elsewhere in the Contract),
certificates of insurance establishing that Owner has obtained and is maintaining the policies,
coverages, and endorsements required of Owner by the Contract (if any). Upon request by
Contractor or any other insured, Owner shall also provide other evidence of such required



insurance (if any), including but not limited to copies of policies and endorsements, and

documentation of applicable self-insured retentions and deductibles. Owner may block out

(redact) any confidential premium or pricing information contained in any policy or

endorsement furnished under this provision.

E. Failure of Owner or Contractor to demand such certificates or other evidence of the other
party’s full compliance with these insurance requirements, or failure of Owner or Contractor
to identify a deficiency in compliance from the evidence provided, shall not be construed as
a waiver of the other party’s obligation to obtain and maintain such insurance.

F. If either party does not purchase or maintain all of the insurance required of such party by
the Contract, such party shall notify the other party in writing of such failure to purchase prior
to the start of the Work, or of such failure to maintain prior to any change in the required
coverage.

G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the
Contractor from the Site, impose an appropriate set-off against payment, and exercise
Owner's termination rights under Article 16.

H. Without prejudice to any other right or remedy, if a party has failed to obtain required
insurance, the other party may elect to obtain equivalent insurance to protect such other
party’s interests at the expense of the party who was required to provide such coverage, and
the Contract Price shall be adjusted accordingly. '

[.  Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor or Contractor’s interests.

J.  The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner and other individuals and entities
in the Contract.

1.03 Contractor’s Insurance

A. Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation and
employer’s liability insurance for:

1. claims under workers’ compensation, disability benefits, and other similar employee
benefit acts.

2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act
coverage (if applicable).

3. claims for damages because of bodily injury, occupational sickness or disease, or death
of Contractor's employees (by stop-gap endorsement in monopolist worker's
compensation states).

4. Foreign voluntary worker compensation (if applicable).

B. Commercial General Liability—Claims Covered. Contractor shall purchase and maintain
commercial general liability insurance, covering all operations by or on behalf of Contractor,
on an occurrence basis, against:

1. claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor's employees.

2. claims for damages insured by reasonably available personal injury liability coverage.

3. claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom.

C. Commercial General Liability—Form and Content. Contractor's commercial liability policy
shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form)
and include the following coverages and endorsements:

1. Products and completed operations coverage:

a. Such insurance shall be maintained for three years after final payment.

b. Contractor shall furnish Owner and each other additional insured (as identified in the
Supplementary Conditions or elsewhere in the Contract) evidence of continuation of
such insurance at final payment and three years thereafter.

2. Blanket contractual liability coverage, to the extent permitted by law, including but not
limited to coverage of Contractor’s contractual indemnity obligations.

3. Broad form property damage coverage.

4. Severability of interest.



Underground, explosion, and collapse coverage.

Personal injury coverage.

Additional insured endorsements that include both ongoing operations and products and

completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG 20

37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their

equivalent.

8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04,
“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named
Insured” or its equivalent.

Automobile liability. Contractor shall purchase and maintain automobile liability insurance
against claims for damages because of bodily injury or death of any person or property
damage arising out of the ownership, maintenance, or use of any motor vehicle. The
automobile liability policy shall be written on an occurrence basis.
Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess
liability insurance written over the underlying employer’s liability, commercial general liability,
and automobile liability insurance described in the paragraphs above. Subject to industry-
standard exclusions, the coverage afforded shall follow form as to each and every one of the
underlying policies.
Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy
covering third-party injury and property damage claims, including clean-up costs, as a result
of pollution conditions arising from Contractor’s operations and completed operations. This
insurance shall be maintained for no less than three years after final completion.
Additional insureds. The Contractor's commercial general liability, automobile liability,
umbrella or excess, and pollution liability policies shall include and list as additional insureds
Owner, Engineer, and UMH Properties, Inc.; include coverage for the respective officers,
directors, members, partners, employees, agents, consultants, and subcontractors of each
and any of all such additional insureds; and the insurance afforded to these additional
insureds shall provide primary coverage for all claims covered thereby (including as
applicable those arising from both ongoing and completed operations) on a non-contributory
basis. Contractor shall obtain all necessary endorsements to support these requirements.

Contractor’s professional liability insurance: If Contractor will provide or furnish professional

services under this Contract, through a delegation of professional design services or

otherwise, then Contractor shall be responsible for purchasing and maintaining applicable
professional liability insurance. This insurance shall provide protection against claims arising
out of performance of professional design or related services, and caused by a negligent
error, omission, or act for which the insured party is legally liable. It shall be maintained
throughout the duration of the Contract and for a minimum of two years after Substantial

Completion. If such professional design services are performed by a Subcontractor, and not

by Contractor itself, then the requirements of this paragraph may be satisfied through the

purchasing and maintenance of such insurance by such Subcontractor.

General provisions: The policies of insurance required by this Paragraph 1.03 shall:

1. include at least the specific coverages provided in this Article.

2. be written for not less than the limits of liability provided in this Article and in the
Supplementary Conditions, or required by Laws or Regulations, whichever is greater.

3. contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed, or renewal refused until at least 10 days prior written notice has been
given to Contractor. Within three days of receipt of any such written notice, Contractor
shall provide a copy of the notice to Owner, Engineer, and each other insured under the
policy.

4. remain in effect at least until final payment (and longer if expressly required in this Article)
and at all times thereafter when Contractor may be correcting, removing, or replacing
defective Work as a warranty or correction obligation, or otherwise, or returning to the
Site to conduct other tasks arising from the Contract Documents.

5. be appropriate for the Work being performed and provide protection from claims that

may arise out of or result from Contractor’s performance of the Work and Contractor's
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J.

other obligations under the Contract Documents, whether it is to be performed by
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed
by any of them to perform any of the Work, or by anyone for whose acts any of them
may be liable.
The coverage requirements for specific policies of insurance must be met by such policies,
and not by reference to excess or umbrella insurance provided in other policies.

1.04 Owner's Liability Insurance

A

In addition to the insurance required to be provided by Contractor under Paragraph 1.03,
Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’'s own
liability insurance as will protect Owner against claims which may arise from operations under
the Contract Documents.

Owner’s liability policies, if any, operate separately and independently from policies required
to be provided by Contractor, and Contractor cannot rely upon Owner’s liability policies for
any of Contractor’s obligations to the Owner, Engineer, or third parties.

1.05 Property Insurance

A

Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall
purchase and maintain builder’s risk insurance upon the Work on a completed value basis,
in the amount of the full insurable replacement cost thereof (subject to such deductible
amounts as may be provided in the Supplementary Conditions or required by Laws and

Regulations). This insurance shall:

1. include the Owner and Contractor as named insureds, and all Subcontractors, and any
individuals or entities required by the Supplementary Conditions to be insured under
such builder’s risk policy, as insureds or named insureds. For purposes of the remainder
of this Paragraph 1.05, Paragraphs 1.06 and 1.07, and any corresponding
Supplementary Conditions, the parties required to be insured shall collectively be
referred to as “insureds.”

2. be written on a builder’s risk “all risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of
loss: fire; lightning; windstorm; riot; civil commotion; terrorism; vehicle impact; aircraft;
smoke; theft; vandalism and malicious’ mischief: mechanical breakdown, boiler
explosion, and artificially generated electric current; earthquake; volcanic activity, and
other earth movement; flood; collapse; explosion; debris removal; demolition occasioned
by enforcement of Laws and Regulations; water damage (other than that caused by
flood); and such other perils or causes of loss as may be specifically required by the
Supplementary Conditions. [f insurance against mechanical breakdown, boiler
explosion, and artificially generated electric current; earthquake; volcanic activity, and
other earth movement; or flood, are not commercially available under builder’s risk
policies, by endorsement or otherwise, such insurance may be provided through other
insurance policies acceptable to Owner and Contractor.

3. cover, as insured property, at least the following: (a) the Work and all materials, supplies,
machinery, apparatus, equipment, fixtures, and other property of a similar nature that
are to be incorporated into or used in the preparation, fabrication, construction, erection,
or completion of the Work, including Owner-furnished or assigned property; (b) spare
parts inventory required within the scope of the Contract; and (c) temporary works which
are not intended to form part of the permanent constructed Work but which are intended
to provide working access to the Site, or to the Work under construction, or which are
intended to provide temporary support for the Work under construction, including
scaffolding, form work, fences, shoring, falsework, and temporary structures.

4. cover expenses incurred in the repair or replacement of any insured property (including
but not limited to fees and charges of engineers and architects).

5. extend to cover damage or loss to insured property while in temporary storage at the
Site or in a storage location outside the Site (but not including property stored at the
premises of a manufacturer or Supplier).

8. extend to cover damage or loss to insured property while in transit.




7. allow for partial occupation or use of the Work by Owner, such that those portions of the
Work that are not yet occupied or used by Owner shall remain covered by the builder’s
risk insurance.

allow for the waiver of the insurer’s subrogation rights, as set forth below.

provide primary coverage for all losses and damages caused by the perils or causes of

loss covered.

10. notinclude a co-insurance clause.

11. include an exception for ensuing losses from physical damage or loss with respect to
any defective workmanship, design, or materials exclusions.

12. include performance/hot testing and start-up.

13. be maintained in effect, subject to the provisions herein regarding Substantial
Completion and partial occupancy or use of the Work by Owner, until the Work is
complete.

Notice of Cancellation or Change: All the policies of insurance (and the certificates or other
evidence thereof) required to be purchased and maintained in accordance with this
Paragraph 1.05 will contain a provision or endorsement that the coverage afforded will not
be canceled or materially changed or renewal refused until at least 10 days prior written
notice has been given to the purchasing policyholder. Within three days of receipt of any such
written notice, the purchasing policyholder shall provide a copy of the notice to each other
insured.
Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for
costs not covered because of the application of a policy deductible.
Partial Occupancy or Use by Owner. If Owner will occupy or use a portion or portions of the
Work prior to Substantial Completion of all the Work, then Owner (directly, if it is the purchaser
of the builder’s risk policy, or through Contractor) will provide notice of such occupancy or
use to the builder’s risk insurer. The builder’s risk insurance shall not be canceled or permitted
to lapse on account of any such partial use or occupancy; rather, those portions of the Work
that are occupied or used by Owner may come off the builder’s risk policy, while those
portions of the Work not yet occupied or used by Owner shall remain covered by the builder’s
risk insurance.

Additional Insurance: If Contractor elects to obtain other special insurance to be included in

or supplement the builder’s risk or property insurance policies provided under this Paragraph

1.05, it may do so at Contractor’s expense.

Insurance of Other Property. If the express insurance provisions of the Contract do not

require or address the insurance of a property item or interest, such as tools, construction

equipment, or other personal property owned by Contractor, a Subcontractor, or an employee
of Contractor or a Subcontractor, then the entity or individual owning such property item will
be responsible for deciding whether to insure it, and if so in what amount.

8.
9.

1.06  Waiver of Rights

A

All policies purchased in accordance with Paragraph 1.05, expressly including the builder's
risk policy, shall contain provisions to the effect that in the event of payment of any loss or
damage the insurers will have no rights of recovery against any insureds thereunder, or
against Engineer or its consultants, or their officers, directors, members, partners,
employees, agents, consultants, or subcontractors. Owner and Contractor waive all rights
against each other and the respective officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them, for all losses and damages
caused by, arising out of, or resulting from any of the perils or causes of loss covered by such
policies and any other property insurance applicable to the Work; and, in addition, waive all
such rights against Engineer, its consultants, all Subcontractors, all individuals or entities
identified in the Supplementary Conditions as insureds, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them, under
such policies for losses and damages so caused. None of the above waivers shall extend to
the rights that any party making such waiver may have to the proceeds of insurance held by
Owner or Contractor as trustee or fiduciary, or otherwise payable under any policy so issued.




B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each
and any of them, for:

1. loss due to business interruption, loss of use, or other consequential loss extending
beyond direct physical loss or damage to Owner’s property or the Work caused by,
arising out of, or resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or
resulting from fire or other insured peril or cause of loss covered by any property
insurance maintained on the completed Project or part thereof by Owner during partial
occupancy.

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 1.06.B shall contain provisions to the effect that in the event of
payment of any such loss, damage, or consequential loss, the insurers will have no rights of
recovery against Contractor, Subcontractors, or Engineer, or the officers, directors,
members, partners, employees, agents, consultants, or subcontractors of each and any of
them.

D. Contractor shall be responsible for assuring that the agreement under which a Subcontractor
performs a portion of the Work contains provisions whereby the Subcontractor waives all
rights against Owner, Contractor, all individuals or entities identified in the Supplementary
Conditions as insureds, the Engineer and its consultants, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, for all losses and damages caused by, arising out of, relating to, or resulting from any
of the perils or causes of loss covered by builder’s risk insurance and any other property
insurance applicable to the Work.

1.07 Receipt and Application of Property Insurance Proceeds

A. Any insured loss under the builder's risk and other policies of insurance required by
Paragraph 1.05 will be adjusted and settled with the named insured that purchased the policy.
Such named insured shall act as fiduciary for the other insureds, and give notice to such
other insureds that adjustment and settlement of a claim is in progress. Any other insured
may state its position regarding a claim for insured loss in writing within 15 days after notice
of such claim. ’

B. Proceeds for such insured losses may be made payable by the insurer either jointly to
multiple insureds, or to the named insured that purchased the policy in its own right and as
fiduciary for other insureds, subject to the requirements of any applicable mortgage clause.
A named insured receiving insurance proceeds under the builder’s risk and other policies of
insurance required by Paragraph 6.05 shall distribute such proceeds in accordance with such
agreement as the parties in interest may reach, or as otherwise required under the dispute
resolution provisions of this Contract or applicable Laws and Regulations.

C. If no other special agreement is reached, the damaged Work shall be repaired or replaced,
the money so received applied on account thereof, and the Work and the cost thereof covered
by Change Order, if needed.

MINIMUM REQUIREMENTS FOR BONDS AND INSURANCE
A. Bonds '
1. Bid security is to be provided by each contractor in the amount of ten percent of his
maximum bid price and will be in the form of:
a. Bid Bond.
b. Certified or bank cashier's check drawn to the order of the owner.
2. Performance Bond and Payment Bond each in an amount equal to the contract price.
B.  Liability Insurance
The limits of liability for the liability insurance required above shall provide coverages for not
less than the following amounts or greater where required by law:
1. Workers’ compensation, etc.:
a. $100,000 Each Accident,
b. $100,000 Each Employee




c. $500,000 Policy Limit.
2. Comprehensive general liability (Occur and Project Box to be checked):
a. $1,000,000 Each Occurrence
b. $10,000 Medical Expenses Limit (any one person)
c. $1,000,000 Personal and Advertising Injury
d.  $2,000,000 General Aggregate
e. $1,000,000 Products-Completed Operations Aggregate
3. Comprehensive Automobile liability (Any Auto box to be checked):
a. 1,000,000 Combined Single Limit (each accident)
4, UmbreHa or excess liability (Umbrella Liability and Occur Box to be checked):
a. 32,000,000 Each Occurrence and Aggregate
b. $5,000,000 Each Occurrence and Aggregate (For construction projects over
$5,000,000)
5. Pollution Liability Insurance under Article 6 of the General Conditions
a. $1,000,000 Each Pollution Condition and Aggregate (For small jobs w/o direct
threat to water source, could be waived)
6. Certificate holder shall be Owner Name, PennDOT, other.
7. Additional liability coverage for Owner, Engineer, and UMH Properties, Inc. will be
provided by endorsement as additional insurers on contractor's general liability policy.
8. The certificate of insurance must provide the above limits and coverage. The insurance
company will be required to give at least 10-day notice of cancellation.
Property Insurance
1. Property insurance not less than the full insurable value of the work (Contract price) in
accordance with Article 6 of the General Conditions will be provided by contractor
naming Owner and Engineer as additional insurers and shall include builders risk and/or
installation floater.
a. Builders Risk required for any building or structure.
b. Installation Floater required for any underground work or setting of equipment
within a building or structure, ie: generator, pumps, etc.
2. Such insurance will be in the form of completed value and shall not exceed a $5,000
deductible amount.
Correction Period
Should the contractor be required to correct any defective work (in accordance with the
contract documents) during the correction period, he shall be required to provide to owner a
certificate of insurance (with coverages listed above) or extend existing policy for length of
correction period before proceeding with correcting the defective work.




AGREEMENT
BETWEEN PROJECT FUNDER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

THIS AGREEMENT is by and between ___Blair County Conservation District (“Project Funder”)

and (“Contractor™).

Project Funder and Contractor hereby agree as follows:

ARTICLE 1 - WORK

1.01

Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is
generally described as follows:

ARTICLE 2 — THE PROJECT

2.01

The Project, of which the Work under the Contract Documents is a part, is generally described as follows:
The Blair County Conservation District — Garvey Manor Streambank Stabilization Project (A/K/A
UNT to Brush Run Hawthorne Street). This contract and any time frames associated with this contract
are solely for the purpose of the Garvey Manor Streambank Stabilization Project (A/K/A UNT to
Brush Run Hawthorne Street) as the project.

ARTICLE 3 - PROJECT ADVISOR

3.01

3.02

The part of the Project that pertains to the Work has been designed by Keller Engineers, Inc of
Hollidaysburg, PA.

The Project Funder has assigned Keller Engineers, Inc. (“Project Advisor”) to act as Project Funder’s
representative, assume all duties and responsibilities, and have the rights and authority assigned to Project
Advisor in the Contract Documents in connection with the completion of the Work in accordance with the
Contract Documents.

ARTICLE 4 - CONTRACT TIMES

4.01

4.02

4.03

Time of the Essence
A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final
payment as stated in the Contract Documents are of the essence of the Contract.

Contract Times: Days

A. “The Work will be substantially completed within 30 days after the date when the Contract Times
commence to run as mutually determined, as weather and stream flow conditions allow, and completed
and ready for final payment in accordance within 45 days after the date when the Contract Times
commence to run or before September 30, 2024, unless extended.

Liquidated Damages ‘

A. Contractor and Project Funder recognize that time is of the essence as stated in Paragraph 4.01 above
and that Project Funder may suffer financial and other losses if the Work is not completed and
Milestones not achieved within the times specified in Paragraph 4.02 above, plus any extensions
thereof allowed in accordance with the Contract. The parties also recognize the delays, expense, and
difficulties involved in proving in a legal proceeding the actual loss suffered by Project Funder if the
Work is not completed on time. Accordingly, instead of requiring any such proof, Project Funder and
Contractor agree that as liquidated damages for delay (but not as a penalty):
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1. Substantial Completion: Contractor shall pay Project Funder $200.% for each day that expires
after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A above for
Substantial Completion until the Work is substantially complete.

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect,
refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted
pursuant to the Contract) for completion and readiness for final payment, Contractor shall pay
Project Funder $200.% for each day that expires after such time until the Work is completed and
ready for final payment.

3. Liquidated damages for failing to timely attain Substantial Completion and final completion are
not additive and will not be imposed concurrently.

ARTICLE 5 - CONTRACT PRICE
5.01  Project Funder shall pay Contractor for completion of the Work in accordance with the Contract Documents
the amounts that follow, subject to adjustment under the Contract:
A. For all Work, at the prices stated in Contractor’s Bid, listed as $XXXXXXXX and attached hereto as
an exhibit.

ARTICLE 6 — PAYMENT PROCEDURES
6.01  Submittal and Processing of Payments
A. Contractor shall submit an Application for Payment (Invoice). specific to the Work to be completed
through this agreement. Application for Payment (Invoice) will be processed by Project Advisor in
consultation with the Blair County Conservation District.
6.02  Lump Sum - Final Payment
A. Upon final completion and acceptance of the Work, Project Funder shall pay the Contract Price as
recommended by Project Advisor, in consultation with the Blair County Conservation District. Project
Funder will attempt to make payment to Contractor within 30 days of the acceptance of the Application
for Payment (Invoice) by the Project Funder.

7

ARTICLE 7 — INTEREST
7.01  All amounts not paid when due shall bear interest at the rate of 6 percent per annum.

ARTICLE 8 — CONTRACTOR’S REPRESENTATIONS
8.01 In order to induce. Project Funder to enter into this Contract, Contractor makes the following
representations:

A. - Contractor has examined and carefully studied the Contract Documents, and any data and reference
items identified in the Contract Documents.

B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent
areas, and become familiar with and is satisfied as to the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress,
and performance of the Work.

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or
adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface
structures at the Site, if any, that have been identified in the Supplementary Conditions, especially with
respect to Technical Data in such reports and drawings, and (2) reports and drawings relating to
Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports and drawings.

E. Contractor has considered the information known to Contractor itself; information commonly known
to contractors doing business in the locality of the Site; information and observations obtained from
visits to the Site; the Contract Documents; and the Site-related reports and drawings, if any, identified
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in the Contract Documents, with respect to the effect of such information, observations, and documents
on (1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences,
and procedures of construction to be employed by Contractor; and (3) Contractor’s safety precautions
and programs.

Based on the information and observations referred to in the preceding paragraph, Contractor agrees
that no further examinations, investigations, explorations, tests, studies, or data are necessary for the
performance of the Work at the Contract Price, within the Contract Times, and in accordance with the
other terms and conditions of the Contract.

Contractor is aware of the general nature of work to be performed by Project Funder and others at the
Site that relates to the Work as indicated in the Contract Documents.

Contractor has given Project Advisor written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and the written resolution
thereof by Project Advisor is acceptable to Contractor.

The Contract Documents are generally sufficient to indicate and convey understanding of all terms
and conditions for performance and furnishing of the Work.

Contractor’s entry into this Contract constitutes an incontrovertible representation by Contractor that
without exception all prices in the Agreement are premised upon performing and furnishing the Work
required by the Contract Documents.

ARTICLE 9 - CONTRACT DOCUMENTS
9.01 Contents

A.

The Contract Documents consist of the following:
Invitation to Bid or Advertisement
This Agreement (pages 1 to 5; inclusive).
Performance bond.
Payment bond.
Other bonds - None
Drawings (not attached but incorporated by reference) consisting of _8 sheets with each sheet
bearing the following general title: Garvey Manor (UNT to Brush Run) Streambank Stabilization
Project
7.  Exhibits to this Agreement (enumerated as follows):
a.  Nondiscrimination/Sexual Harassment Clause (Exhibit A)
b. Contractor’s Bid (Exhibit B).

ANl el S e

8. The following which may be delivered or issued on or after the Effective Date of the Contract

and are not attached hereto:

a. Notice to Proceed.

b.. Work Change Directives.

¢. Change Orders.

d. Field Orders.
The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted
otherwise above).
There are no Contract Documents other than those listed above in this Article 9.
The Contract Documents may only be amended, modified, or supplemented as provided in the General
Conditions.

ARTICLE 10 - MISCELLANEOUS
10.01 Terms

A.

Terms used in this Agreement will have the meanings stated in the General Conditions and the
Supplementary Conditions.
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10.02  Assignment of Contract

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of any rights
under or interests in the Contract will be binding on another party hereto without the written consent
of the party sought to be bound; and, specifically but without limitation, money that may become due
and money that is due may not be assigned without such consent (except to the extent that the effect
of this restriction may be limited by law), and unless specifically stated to the contrary in any written
consent to an assignment, no assignment will release or discharge the assignor from any duty or
responsibility under the Contract Documents.

10.03  Successors and Assigns
A. Project Funder and Contractor each binds itself, its successors, assigns, and legal representatives to the
other party hereto, its successors, assigns, and legal representatives in respect to all covenants,
agreements, and obligations contained in the Contract Documents.

10.04 Severability
A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or
Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and
binding upon Project Funder and Contractor, who agree that the Contract Documents shall be reformed
to replace such stricken provision or part thereof with a valid and enforceable provision that comes as
close as possible to expressing the intention of the stricken provision.

10.05 Contractor’s Certifications
A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for or in executing the Contract. For the purposes of this Paragraph 10.05:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely
to influence the action of a public official in the bidding process or in the Contract execution;
2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the

bidding process or the execution of the Contract to the detriment of Project Funder, (b) to establish
Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Project Funder of the
benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or
without the knowledge of Project Funder, a purpose of which is to establish Bid prices at artificial,
non-competitive levels; and’

4.  “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their
property to-influence their: participation in the bidding process or affect the execution of the
Contract.
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IN WITNESS WHEREOF, Project Funder and Contractor have signed this Agreement.

This Agreement will be effective on (unless amended) (which is the Effective Date of the Contract).

PROJECT FUNDER: CONTRACTOR:

Blair County Conservation District

By: By:

Title:  District Chairman Title:

(If Contractor. is a corporation, a:partnership; or-a joint
venture, attach evidence of authority fo sign.)

Attest: o Attest:

Title: District Manager Title:

Address for giving notices: Address for giving notices:
1407 Blair Street

Hollidaysburg, PA 16648 ;

License No.:

END OF SECTION
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EXHIBIT A:

NONDISCRIMINATION/SEXUAL HARASSNMENT CLAUSE

During the term of the Contract, the Grantee (known herein as “Grantee”) agrees as follows:

1. In the hiring of any employee(s) for the manufacture of supplies, performance of work, or any other activity
required under the grant agreement or any subgrant agreement, contract, or subcontract, the Grantee, a
subgrantee, a contractor, a subcontractor, or any person acting on behalf of the Grantee shall not
discriminate by reason of race, gender, creed, color, sexual orientation, gender identity or expression, or in
violation of the Pennsylvania Human Relations Act (PHRA) and applicable federal laws, against any citizen
of this Commonwealth who is qualified and available to perform the work to which the employment relates.

2. The Grantee, any subgrantee, contractor or any subcontractor or any person on their behalf shall not in
any manner discriminate by reason of race, gender, creed, color, sexual orientation, gender identity or
expression, or in violation of the PHRA and applicable federal laws, against or intimidate any of its
employees.

3. Neither the Grantee nor any subgrantee nor any contractor nor any subcontractor nor any person on their
behalf shall in any manner discriminate by reason of race, gender, creed, color, sexual orientation, gender
identity or expression, or in violation of the PHRA and applicable federal laws, in the provision of services
under the grant agreement, subgrant agreement, contract or subcontract.

i

4, Neither the Grantee nor any subgrantee nor any contractor nor any subcontractor nor any person on their
behalf shall in any manner discriminate against employees by reason of participation in or decision to refrain
from participating in labor activities protected under the Public Employee Relations Act, Pennsylvania Labor
Relations Act or National Labor Relations Act, as applicable and to the extent determined by entities
charged with such Acts’ enforcement, and shall comply with any provision of law establishing organizations
as employees’ exclusive representatives.

5. The Grantee, any subgrantee, contractor or any subcontractor shall establish and maintain a written
nondiscrimination and sexual harassment policy and shall inform their employees in writing of the policy.
The policy must contain a provision that sexual harassment will not be tolerated and employees who
practice it will be disciplined. Posting this Nondiscrimination/Sexual Harassment Clause conspicuously in
easily-accessible and well-lighted places customarily frequented by employees and at or near where the
grant services are performed shall satisfy this requirement for employees with an established work site.

6. The Grantee, any subgrantee, contractor or any subcontractor shall not discriminate by reason of race,
gender, creed, color, sexual orientation, gender identity or expression, or in violation of the PHRA and




10.

applicable federal laws, against any subgrantee, contractor, subcontractor or supplier who is qualified to
perform the work to which the grant relates.

The Grantee and each subgrantee, contractor and subcontractor represents that it is presently in
compliance with and will maintain compliance with all applicable federal, state, and local laws and
regulations relating to nondiscrimination and sexual harassment. The Grantee and each subgrantee,
contractor and subcontractor further represents that it has filed a Standard Form 100 Employer Information
Report (“EEO-1") with the U.S. Equal Employment Opportunity Commission (“EEOC”) and shall file an
annual EEO-1 report with the EEOC as required for employers’ subject to Title Vil of the Civil Rights Act of
1964, as amended, that have 100 or more employees and employers that have federal government
contracts or first-tier subcontracts and have 50 or more employees. The Grantee, any subgrantee, any
contractor or any subcontractor shall, upon request and within the time periods requested by the
Commonwealth, furnish all necessary employment documents and records, including EEO-1 reports, and
permit access to their books, records, and accounts by the granting agency and the Bureau of Diversity,
Inclusion and Small Business Opportunities for the purpose of ascertaining compliance with the provisions
of this Nondiscrimination/Sexual Harassment Clause.

The Grantee, any subgrantee, contractor or any subcontractor shall include the provisions of this
Nondiscrimination/Sexual Harassment Clause in every subgrant agreement, contract or subcontract so
that those provisions applicable to subgrantees, contractors or subcontractors will be binding upon each

;

subgrantee, contractor or subcontractor.

The Grantee’s and each subgrantee’s, contractor's and subcontractor's obligations pursuant to these
provisions are ongoing from and after the effective date of the grant agreement through the termination
date thereof. Accordingly, the Grantee and each subgrantee, contractor and subcontractor shall have an
obligation to inform the Commonwealth if, at any time during the term of the grant agreement, it becomes
aware of any actions or occurrences that would result in violation of these provisions.

The Commonwealth may cancel or terminate the grant agreement and all money due or to become due
under the grant agreement may be forfeited for a violation of the terms and conditions of this
Nondiscrimination/Sexual Harassment Clause. In addition, the granting agency may proceed with
debarment or suspension and may place the Grantee, subgrantee, contractor, or subcontractor in the
Contractor Responsibility File.

Printed Name of Vendor Signature of Vendor




SECTION 00610
PERFORMANCE BOND
CONTRACTOR (name and address):

SURETY (name and address of principal
place of business):

OWNER (name and address):

CONSTRUCTION CONTRACT
Effective Date of the Agreement:
Amount:

Description (name and location):

BOND
Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):
Amount:
Modifications to this Bond Form:[_] None [ ] See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth
below, do each cause this Performance Bond to be duly executed by an authorized officer,
agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(seal) (seal)
Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (aftach power of attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signhature

Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any
singular reference to Contractor, Surety, Owner, or other party shall be considered plural where
applicable.
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference.

2. If the Contractor performs the Construction Contract, the Surety and the Contractor shall
have no obligation under this Bond, except when applicable to participate in a conference as
provided in Paragraph 3.

3. If there is no Owner Default under the Construction Contract, the Surety’s obligation under
this Bond shall arise after:

3.1 The Owner first provides notice to the Contractor and the Surety that the Owner is
considering declaring a Contractor Default. Such notice shall indicate whether the Owner is
requesting a conference among the Owner, Contractor, and Surety to discuss the
Contractor's performance. If the Owner does not request a conference, the Surety may,
within five (5) business days after receipt of the Owner’s notice, request such a conference.
If the Surety timely requests a conference, the Owner shall attend. Unless the Owner
agrees otherwise, any conference requested under this Paragraph 3.1 shall be held within
ten (10) business days of the Surety’s receipt of the Owner’s notice. If the Owner, the
Contractor, and the Surety agree, the Contractor shall be allowed a reasonable time to
perform the Construction Contract, but such an agreement shall not waive the Owner’s
right, if any, subsequently to declare a Contractor Default;

3.2 The Owner declares a Contractor Default, terminates the Construction Contract and
notifies the Surety; and

3.3 The Owner has agreed to pay the Balance of the Contract Price in accordance with
the terms of the Construction Contract to the Surety or to a contractor selected to perform
the Construction Contract.

4. Failure on the part of the Owner to comply with the notice requirement in Paragraph 3.1
shall not constitute a failure to comply with a condition precedent to the Surety’s obligations, or
release the Surety from its obligations, except to the extent the Surety demonstrates actual
prejudice.

5. When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and
at the Surety’s expense take one of the following actions:

5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete
the Construction Contract;

5.2 Undertake to perform and complete the Construction Contract itself, through its
agents or independent contractors;

5.3  Obtain bids or negotiated proposals from qualified contractors acceptable to the
Owner for a contract for performance and completion of the Construction Contract, arrange
for a contract to be prepared for execution by the Owner and a contractor selected with the
Owners concurrence, to be secured with performance and payment bonds executed by a
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qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the
Owner the amount of damages as described in Paragraph 7 in excess of the Balance of the
Contract Price incurred by the Owner as a result of the Contractor Default; or

54  Waive its right to perform and complete, arrange for completion, or obtain a new
contractor, and with reasonable promptness under the circumstances:

5.4.1 After investigation, determine the amount for which it may be liable to the Owner
and, as soon as practicable after the amount is determined, make payment to the
Owner; or

5.4.2 Deny liability in whole or in part and notify the Owner, citing the reasons for
denial.

6. If the Surety does not proceed as provided in Paragraph 5 with reasonable promptness, the
Surety shall be deemed to be in default on this Bond seven days after receipt of an additional
written notice from the Owner to the Surety demanding that the Surety perform its obligations
under this Bond, and the Owner shall be entitled to enforce any remedy available to the
Owner. If the Surety proceeds as provided in Paragraph 5.4, and the Owner refuses the
payment or the Surety has denied liability, in whole or in part, without further notice the Owner
shall be entitled to enforce any remedy available to the Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then the responsibilities of the
Surety to the Owner shall not be greater than those of the Contractor under the Construction
Contract, and the responsibilities of the Owner to the Surety shall not be greater than those of
the Owner under the Construction Contract. Subject to the commitment by the Owner to pay
the Balance of the Contract Price, the Surety is obligated, without duplication for:

7.1 the responsibilities of the Contractor for correction of defective work and completion
of the Construction Contract;

7.2 additional legal, design professional, and delay costs resulting from the Contractor’s
Default, and resulting from the actions or failure to act of the Surety under Paragraph 5;
and

7.3  liquidated damages, or if no liquidated damages are specified in the Construction
Contract, actual damages caused by delayed performance or non-performance of the
Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the Surety’s liability is limited to
the amount of this Bond.

9. The Surety shall not be liable to the Owner or others for obligations of the Contractor that
are unrelated to the Construction Contract, and the Balance of the Contract Price shall not be
reduced
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or set off on account of any such unrelated obligations. No right of action shall accrue on this
Bond to any person or entity other than the Owner or its heirs, executors, administrators,
successors, and assigns.

10.The Surety hereby waives notice of any change, including changes of time, to the
Construction Contract or to related subcontracts, purchase orders, and other obligations.

11.Any proceeding, legal or equitable, under this Bond may be instituted in any court of
competent jurisdiction in the location in which the work or part of the work is located and shall
be instituted within two years after a declaration of Contractor Default or within two years after
the Contractor ceased working or within two years after the Surety refuses or fails to perform
its obligations under this Bond, whichever occurs first. If the provisions of this paragraph are
void or prohibited by law, the minimum periods of limitations available to sureties as a defense
in the jurisdiction of the suit shall be applicable.

12.Notice to the Surety, the Owner, or the Contractor shall be mailed or delivered to the
address shown on the page on which their signature appears.

13.When this Bond has been furnished to comply with a statutory or other legal requirement in
the location where the construction was to be performed, any provision in this Bond conflicting
with said statutory or legal requirement shall be deemed deleted herefrom and provisions
conforming to such statutory or other legal requirement shall be deemed incorporated herein.
When so furnished, the intent is that this Bond shall be construed as a statutory bond and not
as a common law bond.

14.Definitions

14.1 Balance of the Contract Price: The total amount payable by the Owner to the
Contractor under the Construction Contract after all proper adjustments have been made
including allowance for the Contractor for any amounts received or to be received by the
Owner in settlement of insurance or other claims for damages to which the Contractor is
entitled, reduced by all valid and proper payments made to or on behalf of the Contractor
under the Construction Contract.

14.2 Construction Contract: The agreement between the Owner and Contractor identified
on the cover page, including all Contract Documents and changes made to the agreement
and the Contract Documents.

14.3 Contractor Default: Failure of the Contractor, which has not been remedied or
waived, to perform or otherwise to comply with a material term of the Construction
Contract.

14.4 Owner Default: Failure of the Owner, which has not been remedied or waived, to pay
the Contractor as required under the Construction Contract or to perform and complete or
comply with the other material terms of the Construction Contract.

14.5 Contract Documents: All the documents that comprise the agreement between the
Owner and Contractor.

00610-4




15.1f this Bond is issued for an agreement between a contractor and subcontractor, the term
Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be

deemed to be Contractor.

16. Modifications to this Bond are as follows:

END OF SECTION
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SECTION 00620

PAYMENT BOND

CONTRACTOR (name and address).

SURETY (name and address of principal place of business):

OWNER (name and address):
CONSTRUCTION CONTRACT
Effective Date of the Agreement:
Amount:
Description (name and location):
BOND
Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):
Amount:
Modifications to this Bond Form: [ ] None [ ] See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth
below, do each cause this Payment Bond to be duly executed by an authorized officer, agent,
or representative.

CONTRACTOR AS PRINCIPAL SURETY
(seal) (seal)

Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:

Signhature Signature (attach power of attorney)
Print Name Print Name
Title Title
Attest: Attest:

Signature Signature

Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any
singular reference to Contractor, Surety, Owner, or other party shall be considered plural where
applicable.
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. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to the Owner to pay for labor, materials, and
equipment furnished for use in the performance of the Construction Contract, which is
incorporated herein by reference, subject to the following terms.

. If the Contractor promptly makes payment of all sums due to Claimants, and defends,
indemnifies, and holds harmless the Owner from claims, demands, liens, or suits by any
person or entity seeking payment for labor, materials, or equipment furnished for use in the
performance of the Construction Contract, then the Surety and the Contractor shall have no
obligation under this Bond.

. If there is no Owner Default under the Construction Contract, the Surety’s obligation to the
Owner under this Bond shall arise after the Owner has promptly notified the Contractor and
the Surety (at the address described in Paragraph 13) of claims, demands, liens, or suits
against the Owner or the Owner's property by any person or entity seeking payment for
labor, materials, or equipment furnished for use in the performance of the Construction
Contract, and tendered defense of such claims, demands, liens, or suits to the Contractor
and the Surety.

. When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and
at the Surety’s expense defend, indemnify, and hold harmless the Owner against a duly
tendered claim, demand, lien, or suit.

. The Surety’s obligations to a Claimant under this Bond shall arise after the following:

5.1 Claimants who do not have a direct contract with the Contractor,

5.1.1 have furnished a written notice of non-payment to the Contractor, stating with
substantial accuracy the amount claimed and the name of the party to whom the
materials were, or equipment was, furnished or supplied or for whom the labor
was done or performed, within ninety (90) days after having last performed labor
or last furnished materials or equipment included in the Claim; and

5.1.2 have sent a Claim to the Surety (at the address described in Paragraph 13).

5.2 Claimants who are employed by or have a direct contract with the Contractor have
sent a Claim to the Surety (at the address described in Paragraph 13).

. If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the
Contractor, that is sufficient to satisfy a Claimant’s obligation to furnish a written notice of
non-payment under Paragraph 5.1.1.

. When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is
applicable, the Surety shall promptly and at the Surety’s expense take the following actions:

7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after
receipt of the Claim, stating the amounts that are undisputed and the basis for
challenging any amounts that are disputed; and

7.2 Pay or arrange for payment of any undisputed amounts.
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7.3 The Surety’s failure to discharge its obligations under Paragraph 7.1 or 7.2 shall not
be deemed to constitute a waiver of defenses the Surety or Contractor may have or
acquire as to a Claim, except as to undisputed amounts for which the Surety and
Claimant have reached agreement. If, however, the Surety fails to discharge its
obligations under Paragraph 7.1 or 7.2, the Surety shall indemnify the Claimant for the
reasonable attorney’s fees the Claimant incurs thereafter to recover any sums found
to be due and owing to the Claimant.

8. The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of
reasonable attorney’s fees provided under Paragraph 7.3, and the amount of this Bond
shall be credited for any payments made in good faith by the Surety.

9. Amounts owed by the Owner to the Contractor under the Construction Contract shall be
used for the performance of the Construction Contract and to satisfy claims, if any, under
any construction performance bond. By the Contractor furnishing and the Owner accepting
this Bond, they agree that all funds earned by the Contractor in the performance of the
Construction Contract are dedicated to satisfy obligations of the Contractor and Surety
under this Bond, subject to the Owner’s priority to use the funds for the completion of the
work.

10.The Surety shall not be liable to the Owner, Claimants, or others for obligations of the
Contractor that are unrelated to the Construction Contract. The Owner shall not be liable
for the payment of any costs or expenses of any Claimant under this Bond, and shall have
under this Bond no obligation to make payments to or give notice on behalf of Claimants, or
otherwise have any obligations to Claimants under this Bond.

11.The Surety hereby waives notice of any change, including changes of time, to the
Construction Contract or to related subcontracts, purchase orders, and other obligations.

12.No suit or action shall be commenced by a Claimant under this Bond other than in a court
of competent jurisdiction in the state in which the project that is the subject of the
Construction Contract is located or after the expiration of one year from the date (1) on
which the Claimant sent a Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or (2) on
which the last labor or service was performed by anyone or the last materials or equipment
were furnished by anyone under the Construction Contract, whichever of (1) or (2) first
occurs. If the provisions of this paragraph are void or prohibited by law, the minimum
period of limitation available to sureties as a defense in the jurisdiction of the suit shall be
applicable.

13.Notice and Claims to the Surety, the Owner, or the Contractor shall be mailed or delivered
to the address shown on the page on which their signature appears. Actual receipt of
notice or Claims, however accomplished, shall be sufficient compliance as of the date
received.

14.When this Bond has been furnished to comply with a statutory or other legal requirement in
the location where the construction was to be performed, any provision in this Bond
conflicting with said statutory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal requirement shall be deemed
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incorporated herein. When so furnished, the intent is that this Bond shall be construed as a
statutory bond and not as a common law bond.

15.Upon requests by any person or entity appearing to be a potential beneficiary of this Bond,
the Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy
to be made.

16. Definitions
16.1 Claim: A written statement by the Claimant including at a minimum:

1. The name of the Claimant;

2. The name of the person for whom the labor was done, or materials or equipment
furnished;

3. A copy of the agreement or purchase order pursuant to which labor, materials, or

equipment was furnished for use in the performance of the Construction Contract;

A brief description of the labor, materials, or equipment furnished;

The date on which the Claimant last performed labor or last furnished materials or

equipment for use in the performance of the Construction Contract;

6. The total amount earned by the Claimant for labor, materials, or equipment

furnished as of the date of the Claim;

The total amount of previous payments received by the Claimant; and

The total amount due and unpaid to the Claimant for labor, materials, or equipment

furnished as of the date of the Claim.

ok

o N

16.2 Claimant: An individual or entity having a direct contract with the Contractor or with a
subcontractor of the Contractor to furnish labor, materials, or equipment for use in the
performance of the Construction Contract. The term Claimant also includes any
individual or entity that has rightfully asserted a claim under an applicable mechanic’s
lien or similar statute against the real property upon which the Project is located. The
intent of this Bond shall be to include without limitation in the terms of “labor,
materials, or equipment” that part of the water, gas, power, light, heat, oil, gasoline,
telephone service, or rental equipment used in the Construction Contract, architectural
and engineering services required for performance of the work of the Contractor and
the Contractor’'s subcontractors, and all other items for which a mechanic’s lien may
be asserted in the jurisdiction where the labor, materials, or equipment were
furnished.

16.3 Construction Contract: The agreement between the Owner and Contractor identified
on the cover page, including all Contract Documents and all changes made to the
agreement and the Contract Documents.

16.4 Owner Default: Failure of the Owner, which has not been remedied or waived, to pay
the Contractor as required under the Construction Contract or to perform and
complete or comply with the other material terms of the Construction Contract.

16.5 Contract Documents: All the documents that comprise the agreement between the
Owner and Contractor. L
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17. If this Bond is issued for an agreement between a contractor and subcontractor, the term
Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be
deemed to be Contractor.

18. Modifications to this Bond are as follows;

END OF SECTION
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